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Partner Country Business Forecast Q4 2018-Q3 2019

Upcoming MCC-Funded Business Opportunities

This forecast includes planned contract and grant opportunities (above $200,000) administered by MCC
partner countries. It is updated on a quarterly basis and is intended to provide reasonable notice of
planned procurements to potential suppliers and contractors. For more information, click “Contact” in
the list below to send an email directly to the accountable entity responsible for the opportunity. If no
contact information is available at this time, please check this page again in the future for quarterly
updates.

Note: This forecast is subject to change as MCC programs develop.
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Benin info@mcab | Contact Policy Suppliers Goods Energy 2019 Q1

enin2.bj Reform & for the
Institutional | distribution
Strengtheni | of efficient
ng Project |products to
(PRISP) households

Benin info@mcab | Contact Electricity | Constructio | Works Energy 2019 Q1

enin2.bj Distribution | n works of

Project Posts 161

(EDP) KV et 33
KV for stre
ngthening
the
Network at
the
Regional
level
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Benin info@mcab | Contact Electricity | Constructio | Works Energy 2019 Q1
enin2.bj Distribution | n works of
Project Liaisons 33
(EDP) KV et MT
and MT
Equipment
for strength
ening the
Network at
the
Regional
level
Benin info@mcab | Contact Electricity Constructio | Works Energy 2019 Q1
enin2.bj Distribution | n works of
Project Posts 161
(EDP) KV et 63
KV for stre
ngthening
the
Network in
Cotonou
Benin info@mcab | Contact Electricity Constructio | Works Energy 2019 Q1
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enin2.bj Distribution | n works of
Project Liaison 63
(EDP) KV et MT
for Strengt
hening the
Network in
Cotonou
Benin info@mcab | Contact Environme | Consultant | Consultant |Energy 2018 Q4
enin2.bj ntal & for waste Services
Social Perfo | treatment
rmance
Benin info@mcab | Contact Policy Architectur | Consultant |Energy 2018 Q4
enin2.bj Reform & al firm for Services
Institutional | the
Strengtheni | constructio
ng Project |n of the
(PRISP) ARE headq
uarters (arc
hitectural &
technical
studies and
works
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supervision
)
Benin info@mcab | Contact Policy Supplier of | Goods Energy 2019 Q1
enin2.bj Reform & test
Institutional | equipment
Strengtheni | for the
ng Project |installation
(PRISP) of the test
laboratory
for
refrigerator
s and lamps
Benin info@mcab | Contact Policy Auditor of | Consultant |Energy 2018 Q4
enin2.bj Reform & the implem | Services
Institutional | entation of
Strengtheni | the manage
ng Project |[ment
(PRISP) contract
and the
agreement
plan
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Benin info@mcab | Contact Policy Operator as | Consultant | Energy 2018 Q4
enin2.bj Reform & part of the |Services
Institutional | manageme
Strengtheni | nt of the
ng Project |SBEE
(PRISP)
Benin info@mcab | Contact Policy Consultant | Consultant | Energy 2018 Q4
enin2.bj Reform & (Individual) | Services
Institutional | to draft
Strengtheni | SBEE's
ng Project | Network
(PRISP) Code
Benin info@mcab | Contact Communica | Communica | Consultant | Energy 2018 Q4
enin2.bj tion & tions firm Services
Public to support
Relations the
governmen
t and some
implementi
ng
agencies

strategy of
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communica
tion
Benin info@mcab | Contact Monitoring | Consultant | Consultant |Energy 2019 Q1
enin2.bj & for Second | Services
Evaluation |Data
(SEBE) Quality
Review
Cote Celine.Sero | Contact Skills for E | IDIQ Consultant |Infrastructu | 2018 Q4
d'lvoire t@cardno.c mployabilit | Contract Services re
om y and for
Productivit | Architect/
y Project Design/
Supervision
+
Orientation
Cote Celine.Sero | Contact Skills for E | Environme |Consultant |Environme |2018 Q4
d'lvoire t@cardno.c mployabilit |ntal/Social |Services nt
om y and Oversight
Productivit
y Project

NOILVIOddO0) dONATIVH]D IWNINNATIIN


mailto:info@mcabenin2.bj
mailto:info@mcabenin2.bj
mailto:info@mcabenin2.bj
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com

8LOZ ‘S 4990190 | 6LOZ SO-8LOT PO 1520404 SSBUISNG AIUNOD JdULIed

Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
Cote Celine.Sero | Contact Skills for E | Lead NGO |Consultant |Education 2018 Q4
d'lvoire t@cardno.c mployabilit | for Services
om y and Community
Productivit | Mobilizatio
y Project n for Local
Secondary
Schools' Co
nstruction
in the
Gbéké
Region
Cote Celine.Sero | Contact Skills for E | ENS Consultant | Education 2019 Q1
d'lvoire t@cardno.c mployabilit | Partner for |Services
om y and Initial
Productivit | Quality
y Project Training Im
provement,
Supervision
Improveme
nt, and
Support for
Secondary
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Teachers
Cote Celine.Sero | Contact Skills for E | Design / Consultant |Infrastructu | 2019 Q1
d'lvoire t@cardno.c mployabilit | Supervision | Services re
om y and of the ENS
Productivit | offices in
y Project Bouaké and
San Pedro
Cote Celine.Sero | Contact Skills for E | Gender Consultant | Gender and | 2019 Q1
d'lvoire t@cardno.c mployabilit | Policy Deve | Services Social
om y and lopment in
Productivit | Education
y Project and
Institutional
Strengtheni
ng
Cote Celine.Sero | Contact Skills for E | Implementa | Consultant | Education [2019 Q1
d'lvoire t@cardno.c mployabilit |tion of an Services
om y and Integrated
Productivit | Education
y Project Information
and Manag
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ement
System -
"Integrated
EMIS”
within
MENET-FP
Cote Celine.Sero | Contact Skills for E | Manageme | Consultant [Education [2019 Q1
d'lvoire t@cardno.c mployabilit | nt of PDC Services
om y and Fund,
Productivit | Quality
y Project Assurance
and
Insertion of
Graduates
of PDC
Centers
Cote Celine.Sero | Contact Skills for E | Design / Consultant |Infrastructu | 2019 Q2
d'lvoire t@cardno.c mployabilit | Supervision | Services re
om y and of the BTP
Productivit | Center
y Project
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Cote Celine.Sero | Contact Skills for E | IDIQ Consultant | Infrastructu | 2019 Q2
d'lvoire t@cardno.c mployabilit | Contract Services re
om y and for Design /
Productivit | Supervision
y Project for PDC Co
nstruction
Cote Celine.Sero | Contact Skills for E | Recruitmen | Consultant |[Education 2019 Q2
d'lvoire t@cardno.c mployabilit |t of a Firm | Services
om y and for
Productivit | Technical
y Project Assistance
to the BTP
Center - AT
(soft)
Cote Celine.Sero | Contact Abidjan us Consultant | Education [2018 Q4
d'lvoire t@cardno.c Transport University | Services
o Project Partnership

s for
Engineerin
g Economic
Environme
ntal and
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Social
Graduate In
frastructure
Program
Cote Celine.Sero | Contact Abidjan PPP Consultant | Transportat | 2018 Q4
d'lvoire t@cardno.c Transport Transaction | Services ion Infrastr
om Project Advisory ucture
Services for
a Truck
Parking
Logistics
Center in
PPP Model
Ghana paghana@c | Contact ECG Replaceme | Goods Energy 2019 Q1
harleskend Financial & |nt of
all.com Operational | Legacy
Turnaround | Meters with
Project Prepaymen
t Meters

Ghana paghana@c | Contact ECG Installation | Goods Energy 2019 Q1

harleskend Financial & |of AMR
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all.com Operational | meters at
Turnaround | Critical
Project Nodes
Ghana paghana@c | Contact ECG Low Works Energy 2018 Q4
harleskend Financial & | Voltage
all.com Operational | Bifurcation
Turnaround | at
Project Mampong
District
Ghana paghana@c | Contact ECG Low Works Energy 2018 Q4
harleskend Financial & | Voltage
all.com Operational | Bifurcation
Turnaround | at Dodowa
Project District
Ghana paghana@c | Contact ECG Low Works Energy 2018 Q4
harleskend Financial & | Voltage
all.com Operational | Bifurcation
Turnaround | at Legon
Project District
Ghana paghana@c | Contact ECG Low Works Energy 2018 Q4
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harleskend Financial & | Voltage
all.com Operational | Line
Turnaround | Bifurcation
Project - Achimota
District
Ghana paghana@c | Contact ECG Low Works Energy 2018 Q4
harleskend Financial & | Voltage
all.com Operational | Line
Turnaround | Bifurcation
Project - Kaneshie
District
Ghana paghana@c | Contact ECG Low Works Energy 2018 Q4
harleskend Financial & | Voltage
all.com Operational | Line
Turnaround | Bifurcation
Project -
Dansoman
District
Ghana paghana@c | Contact ECG Supply and | Works Energy 2019 Q1
harleskend Financial & |Installation
all.com Operational | of the
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ocurement Publication
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Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
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Turnaround | Primary
Project Substations
Ghana paghana@c | Contact ECG Normalizati | IT Systems |Energy 2019 Q1
harleskend Financial & |on of
all.com Operational | customer
Turnaround | connection
Project s sub-
Activity
Ghana paghana@c | Contact ECG Enterprise |IT Systems |Energy 2018 Q4
harleskend Financial & | Resource
all.com Operational | Platform
Turnaround
Project
Ghana paghana@c | Contact NEDCo High Works Energy 2019 Q1
harleskend Financial & | Voltage
all.com Operational | Distribution
Turnaround | System
Project
Ghana paghana@c | Contact NEDCo NEDCo Consultant | Energy 2018 Q4
harleskend Financial & | Customer Services
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Program Pr | Email nt Type Quarter of
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all.com Operational | Census
Turnaround
Project
Ghana paghana@c | Contact NEDCo Tools, Goods Energy 2018 Q4
harleskend Financial & | Equipment,
all.com Operational | &
Turnaround | Operations
Project &
Maintenanc
e Materials
for NEDCo
Operations

Guatemala [raguilar@pr | Contact Resource Transaction | Consultant | Transportat | 2018 Q4
ohacom.or Mobilizatio | Advisor for | Services ion
a n Project Airport PPP

(AILA)

Guatemala |raguilar@pr | Contact Resource Transaction | Consultant | Transportat | 2018 Q4
onacom.or Mobilizatio | Advisor for | Services ion
a n Project Light Rail

PPP
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mailto:paghana@charleskendall.com
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mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
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mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:paghana@charleskendall.com
mailto:raguilar@pronacom.org
mailto:raguilar@pronacom.org
mailto:raguilar@pronacom.org
mailto:raguilar@pronacom.org
mailto:raguilar@pronacom.org
mailto:raguilar@pronacom.org
mailto:raguilar@pronacom.org
mailto:raguilar@pronacom.org
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Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
Kosovo procureme | Contact Reliable Implementi | Consultant | Energy 2018 Q4
nt@millenni Energy ng Services
umkosovo. Landscape |consultant
org Project for
managing
the Pilot
Incentive
for Energy
Efficiency
Activity in
Household
Kosovo procureme | Contact Reliable Data Consultant | Energy 2019 Q1
nt@millenni Energy Quality Services
umkosovo. Landscape |Review for
org Project Reliable
Energy
Landscape
Kosovo procureme |Contact Reliable District Consultant | Energy 2019 Q1
nt@millenni Energy Heat Services
umkosovo. Landscape |Metering
org Project Upgrades
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mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
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Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
Kosovo procureme | Contact Transparen | Data Consultant | Governanc |[2019 Q1
nt@millenni t Quality Services e
umkosovo. Governanc |Review for
org e Project Transparen
t
Governanc
e Project
Kosovo procureme | Contact Transparen |Implementa | Consultant | Governanc |2018 Q4
nt@millenni t tion Services e
umkosovo. Governanc | Partners for
org e Project Environme
ntal Data
Activity for
Transparen
t
Governanc
e Project
Kosovo procureme |Contact Transparen |Implementa | Consultant | Governanc |[2019 Q1
nt@millenni t tion Services e
umkosovo. Governanc | Partners for
org e Project Public
Access to
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mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
mailto:procurement@millenniumkosovo.org
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Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
Judicial
Data
Activity for
Transparen
t
Governanc
e Project
Liberia MCALiberia | Contact Energy Needs Consultant | Energy 2018 Q4
PA@cardno Assessment | Services
.com, slewi for
onj@mca. Strategic C
ov.Ir ommunicati
ons
Support for
MCA-
Liberia and
Implemetin
g Entities
Liberia MCALiberia | Contact Energy Developme | Consultant |Information | 2018 Q4
PA@cardno nt of Services Systems
.com, slewi Regulatory
onj@mca.g Information
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
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Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
ov.lr Manageme
nt System
(RIMS)
Liberia MCALiberia | Contact Energy Cost of Consultant | Energy 2018 Q4
PA@cardno Service Services
.com, slewi Study (COS
onj@meca. S)/Willing
oVv.Ir To Pay (WT
P)/Demand
Study
Liberia MCALiberia | Contact Energy Liberia Goods Energy 2018 Q4
PA@cardno Electricity
.com, slewi Corporatio
onj@mca. n Electrical
ov.Ir Supplies
and
Equipment
(Lots 1-5)
Liberia MCALiberia | Contact Energy Feasibility |Consultant |Energy 2018 Q4
PA@cardno Study for Services
.com, slewi Markets' El
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
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Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
onj@mca. ectrification
ov.lr

Liberia MCALiberia | Contact Energy Needs Consultant | Energy 2018 Q4
PA@cardno Assessment | Services
.com, slewi Consultant
onj@mca.g for Environ
ov.lr mental

Protection
Agency
(EPA)

Liberia MCALiberia | Contact Energy Writer Consultant | Energy 2018 Q4
PA@cardno Consultant | Services
.com, slewi
onj@mca.
ov.Ir

Liberia MCALiberia | Contact Energy Liberia Consultant | Energy 2018 Q4
PA@cardno Electricity |Services
.com, slewi Corporatio
onj@mca. n Customer
ov.lr Service

Training
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
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Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
Consultant
Liberia MCALiberia | Contact Monitoring | Data Consultant | Monitoring |[2018 Q4
PA@cardno & Quality Services &
.com, slewi Evaluation |Review Evaluation
onj@mca.
ov.Ir
Liberia MCALiberia | Contact Monitoring | Liberia Consultant | Monitoring | 2018 Q4
PA@cardno & Electricity |Services &
.com, slewi Evaluation |Corporatio Evaluation
onj@mca. n
ov.Ir Customers
Classificatio
n and
Feeder
Mapping
Study
Liberia MCALiberia | Contact Monitoring | GIS Consultant | Monitoring |[2018 Q4
PA@cardno & Mapping of | Services &
.com, slewi Evaluation |Compact Evaluation
onj@mca. Energy and
ov.Ir Roads
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
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Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
Projects
Liberia MCALiberia | Contact Monitoring |Information | Consultant |Monitoring [2018 Q4
PA@cardno & Technology | Services &
.com, slewi Evaluation | Training for Evaluation
onj@mca. Liberia
ov.Ir Electricity
Corporatio
n Indicator
Tracking
Table Data
Collectors
Mongolia franklin@eb | Contact Bulk Water | Willingness | Consultant | Water & 2019 Q1
mse.com, e Supply to Pay Services Sanitation
nkhtungala (WTP)
a.togtokh@ Study
mca-l.org
Mongolia franklin@eb | Contact Program A | Office Goods Program A | 2019 Q1
mse.com, e dministrati | EQuipment dministrati
nkhtungala on on
a.togtokh@
mca-l.org
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
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Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
Morocco procureme |Contact Education Grant Consultant | Education [2018 Q4
nt@mcamo Manager Services
rocco.ma Charaka
Morocco procureme | Contact Workforce | Capacity Consultant | Education [2018 Q4
nt@mcamo Developme | Building Services
rocco.ma nt Program in
Employmen
t Policy
Evaluation
Morocco procureme | Contact Workforce |Implementa|Consultant |Education [2018 Q4
nt@mcamo Developme |tion of Services
rocco.ma nt Gender
Certificatio
n
Morocco procureme | Contact Workforce |Improve Consultant | Education 2019 Q1
nt@mcamo Developme | Function of | Services
rocco.ma nt Taehil
Information
System
Morocco procureme | Contact Education |Support for | Consultant |Education [2018 Q4
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nt@mcamo Information | Services
rocco.ma Manageme

nt,

Architectur

e and

Security of

the

"MASSAR"

Information

System

Morocco procureme | Contact Education Capacity D | Consultant |Education 2018 Q4

nt@mcamo evelopment | Services
rocco.ma , Training

and

Change Ma

nagement

of Users

and Staff in

Charge of

the

"MASSAR"

Information
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System
Morocco procureme | Contact Education Purchase of | Goods Education [2018 Q4
nt@mcamo Equipment
rocco.ma for
Secondary
Schools
Morocco procureme |Contact Education Auditor for | Consultant |Education [2018 Q4
nt@mcamo Grants/ Services
rocco.ma Education
for Employ
ability
Partnership
Fund
Morocco procureme | Contact Education Diagnostics | Consultant | Education [2018 Q4
nt@mcamo and Services
rocco.ma Technical
Studies for
Upgrade of
Schools in
Two
Regions
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Fés/Mekné
s and Marra
kech/Safi
(2 Lots)
Morocco procureme |Contact Education Works to Works Education 2018 Q4
nt@mcamo Upgrade
rocco.ma the First
Lot of the E
stablishmen
ts, Tanger
Tétouan
Hoceima
(TTH)
Morocco procureme |Contact Education Works to Works Education 2019 Q3
nt@mcamo Upgrade
rocco.ma the Second
Lot of the E
stablishmen
ts, Tanger
Tétouan
Hoceima
(TTH)

NOILVIOddO0) dONATIVH]D IWNINNATIIN


mailto:procurement@mcamorocco.ma
mailto:procurement@mcamorocco.ma
mailto:procurement@mcamorocco.ma
mailto:procurement@mcamorocco.ma
mailto:procurement@mcamorocco.ma
mailto:procurement@mcamorocco.ma
mailto:procurement@mcamorocco.ma
mailto:procurement@mcamorocco.ma

8LOZ ‘S 4990190 | 6LOZ SO-8LOT PO 1520404 SSBUISNG AIUNOD JdULIed

3¢

Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
Morocco procureme | Contact Industrial Legal Consultant | Land 2018 Q4
nt@mcamo Land Support for | Services
rocco.ma PPP
Structuring
Morocco procureme | Contact Industrial Infrastructu | Consultant |Land 2018 Q4
nt@mcamo Land re/Environ | Services
rocco.ma mental and
Social Perfo
rmance
firm for
FONZID
Morocco procureme |Contact Rural Land | Melkisation | Consultant |Land 2018 Q4
nt@mcamo - Implemen | Services
rocco.ma tation of
Pilot
Operation
Morocco procureme | Contact Rural Land | Support Consultant | Land 2018 Q4
nt@mcamo Measures Services
rocco.ma for
Melkisation
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Morocco procureme | Contact Program A | Outside Consultant | Program A |2018 Q4
nt@mcamo dministrati | Legal Services dministrati
rocco.ma on Counsel on
Nepal MCANepal |Contact Road Superpave |Consultant | Transportat | 2018 Q4
PA@cardno Maintenanc | Asphalt Mix | Services ion Infrastr
.com e Project Design and ucture
Rehabilitati
on Expert
Nepal MCANepal |Contact Road Soils Consultant | Transportat | 2018 Q4
PA@cardno Maintenanc | Stabilizatio |Services ion Infrastr
.com e Project n and FDR ucture
Expert
Nepal MCANepal |Contact Road Technical Consultant | Transportat [ 2019 Q2
PA@cardno Maintenanc | Assistance |Services ion Infrastr
.com e Project for Road M ucture
anagement
System
Nepal MCANepal |Contact Road Recycling Works Transportat [ 2019 Q1
PA@cardno Maintenanc | Pilot Works ion Infrastr
.com e Project ucture
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Nepal MCANepal |Contact Road Asphalt Goods Transportat [ 2019 Q1
PA@cardno Maintenanc | Testing ion Infrastr
.com e Project Equipment ucture
Nepal MCANepal |Contact Road Cement Goods Transportat [ 2019 Q1
PA@cardno Maintenanc | Stabilizatio ion Infrastr
.com e Project n Testing ucture
Equipment
Niger mor.faye@c | Contact Climate CRA Consultant | Finance 2018 Q4
ardno.com Resilient Facility Services
Community | Manager
Project and
Business D
evelopment
Services
Niger mor.faye@c | Contact Irrigation Developme | Consultant | Agriculture | 2018 Q4
ardno.com and Market | nt of Services
Access Private
Project Vetinary
Services
Niger mor.faye@c | Contact Climate IDIQ for Consultant | Agriculture 2018 Q4

NOILVIOddO0) dONATIVH]D IWNINNATIIN


mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com

8LOZ ‘S 4990190 | 6LOZ SO-8LOT PO 1520404 SSBUISNG AIUNOD JdULIed

1€

Country MCA Contact Project Description [ Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)

Country MCA Contact Project Description | Requireme |Sector Anticipated
Program Pr | Email nt Type Quarter of
ocurement Publication
Contact (Calendar

Quarters)
ardno.com Resilient Climate Services
Community | Resilient
Project Community
Services

Niger mor.faye@c | Contact Climate IDIQ for En | Consultant | Agriculture [2018 Q4

ardno.com Resilient vironmental | Services
Community | Work
Project
Niger mor.faye@c | Contact Climate IDIQ for Re | Consultant | Agriculture [2018 Q4
ardno.com Resilient settlement |Services
Community | Action Plan
Project CRC
Project

Niger mor.faye@c | Contact Climate Capacity D | Consultant | Agriculture |2018 Q4

ardno.com Resilient evelopment | Services
Community | for
Project Community

Sustainabili
ty and
Public
Investment
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Niger mor.faye@c | Contact Irrigation Survey for | Non- Monitoring |2018 Q4
ardno.com and Market |[Irrigation consultant | &
Access and Market | Services Evaluation
Project Access
Niger mor.faye@c | Contact Regional Survey for | Non- Monitoring |2018 Q4
ardno.com Sahel PRAPS consultant | &
Pastoralism Services Evaluation
Support
(PRAPS)
Activity
Niger mor.faye@c | Contact Climate IDIQ for Infr | Works Agriculture [2018 Q4
ardno.com Resilient astructure
Community | for Climate
Project Resilient
Community
Senegal arame.fall@ | Contact Monitoring | Stakeholde | Goods Administrat [ 2019 Q1
ucf-mcasn. & r Managem ion
com Evaluation |ent,
(SBE) Grievance
Mechanism
IT Software
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Senegal arame.fall@ | Contact Program A |HR Consultant | Administrat | 2018 Q4
ucf-mcasn. dministrati | Recruitmen | Services ion
com on t Firm
Senegal arame.fall@ | Contact Program A | Procureme |Consultant | Administrat | 2018 Q4
ucf-mcasn. dministrati | nt Agent Services ion
com on Services
Senegal arame.fall@ | Contact Program A | Fiscal Consultant | Administrat [ 2018 Q4
ucf-mcasn. dministrati | Agent Services ion
com on Services
Sierra franklin@eb | Contact Regulatory | Supply of Goods Energy & 2018 Q4
Leone mse.com Strengtheni | EQuipment Water
ng Project |for Energy
& Water
Regulatory
Commissio
n
Sierra franklin@eb | Contact Water DMA and Works Energy 2019 Q1
Leone mse.com Sector Standpipe
Reform Demonstrat
Project ion Works
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Sri Lanka Program A |Procureme |Consultant |Program A [2018 Q4
dministrati | nt Agent Services dministrati
on Services on
Sri Lanka Program A | Fiscal Consultant | Program A |2018 Q4
dministrati | Agent Services dministrati
on Services on
Sri Lanka Transportat | Transaction | Consultant | Transportat | 2019 Q2
ion PPP Advisor Services ion Infrastr
Services ucture
Togo mcctogopr | Contact Information | Consultant | Consultant |[Information | 2018 Q4
ocurement Technology | for ICT Services Systems
@mcc.gov policy
reform
studies
Togo mcctogopr | Contact Land Consultant [ Consultant |Land & 2018 Q4
ocurement Governanc |for LRAP Services Agriculture
@mcc.gov e policy
reform
studies
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